
Department of Transportation 
Olympia, Washington 98504 

 
 
 
 
 
ATTENTION: All Bidders and Planholders 
 

SR 5 AND 524 
196TH ST SW/SR 524 I/C - WESTSIDE 
PHASE B-3 AND 40TH AVE W VIC TO SR 5 
F.A. NOS. HP-0054(243), IM-0054(243) & 
NH-0054(243) 
 

 
Addendum No. 5 
 
The Special Provisions, Plans, Proposal, and Wage Rates for this project are amended 
as follows: 
 

Special Provisions 
 
1. On page 131, lines 41 through 48 are revised to read as follows: 
 

This contract provides for the improvement of *** SR 5 in Snohomish 
County, MP 181.26 to MP 182.18[181.96], 196th St SW/SR 524 I/C - West 
Side Phase B-3 and 40th Ave W Vic to SR 5, by clearing and grubbing, 
asphalt concrete grinding, removal, grading, drainage, paving with asphalt 
concrete Class A, constructing reinforced concrete and soil nail walls, a 
pedestrian tunnel, two cantilever sign structures, guardrail, erosion control 
and planting, traffic signal, illumination, Intelligent Transportation System 
(ITS), pavement marking, permanent signing, traffic control, *** and other 
work, all in accordance with the attached Contract Plans, these Contract 
Provisions, and the Standard Specifications. 

 
2. On page 167, line 42 is revised to read as follows: 
 

This project shall be physically completed within *** 300[450] *** working 
days. 

 
3. On page 213, lines 45 through 49 are revised to read as follows: 
 

8) Installation of the complete and operational video detection system. 
9) Construction of the caisson[pole foundation] at N-W STA 520+65 [& 

65] (left) 
10) Conduit and wiring for the electrical service for the irrigation system.  

The electrical service shall be provided from the signal controller 
cabinet at the intersection of 196th Avenue SW and 36th Avenue 
West. 

11) Installation of temporary timber poles and associated hardware as 
directed by the Engineer to provide temporary illumination for the 
Phase 2 Traffic Control Plan. 

 
4. On page 215, the following is inserted after line 28: 
 

(******) 
Detector loops shall use No. 14 stranded copper conductors, Class B, with 
Type XLP/USE insulation.   
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5. On page 224, the following is inserted after line 38: 
 

Vehicle Detector 
Section 9-29.18 is supplemented with the following: 
 

(******) 
Amplifiers shall be capable of generating a continuous output to the 
controller when a loop or lead-in failure occurs.   
 
Loop sealant for use in ACP pavement shall be one of the following: 

 
1. CRAFCO 34271 
2. Max Cutter Seal No. 3 
3. 3M Black 5000   

 
Loop sealant for use on concrete bridge decks and PCC pavement 
shall be one of the following: 
 

1. 3M Black 5000 
2. Gold Label Flex 1P 
3. QCM 

 
Installation shall conform to the manufacturer's recommendations. 

 
6. On page 241, the following is inserted after line 50: 
 

Induction Loop Vehicle Detectors 
Section 8-20.3(14)C is supplemented with the following: 

 
(NWR April 11, 2001) 
Round Loops 
Round loops shall be constructed in accordance with the following 
requirements: 

 
1. Loop conductor shall conform to these Special Provisions.  

Loop lead-in cable shall conform to Section 9-29.3. 
 
2. Round sawcuts shall be 6 feet in diameter and shall be 

constructed using equipment designed for cutting round 
loops.  The equipment shall use a concave, diamond-
segmented blade.  The sawcuts shall be vertical and shall be 
a minimum of 0.25 inch wide.  The sawcut depth shall be a 
minimum of 2 5/8 inches and a maximum of 3 inches 
measured at any point along the perimeter, except on bridge 
decks.  Other methods of constructing the round sawcut, 
such as anchoring a router or flat blade saw, will not be 
allowed. 

 
3. The bottom of the sawcut shall be smooth.  No edges 

created by differences in sawcut depths will be allowed. 
 
4. All sawcut corners shall be rounded to a minimum 1.6 inch 

radius. 
 
5. All sawcuts shall be cleaned with a 1000 psi high pressure 

washer as certified by the manufacturer's label on the 
machine or as measured by an in line pressure gauge.  
Wash water and slurry shall be vacuumed out and the 
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sawcut shall be blown dry with compressed air.  Sawcutting 
shall be subject to the requirements set forth in Section 1-
07.5(3) and the subsection Fish And Wildlife and Ecology 
Regulations of the Special Provision LEGAL RELATIONS 
AND RESPONSIBILITIES TO THE PUBLIC. 

 
6. Loops shall be installed after all grinding and prior to paving 

the final lift of asphalt. 
 
7. The loop shall be constructed using 4 turns of conductor.  

The conductor shall be installed one turn on top of the 
previous turn.  All turns shall be installed in a clockwise 
direction.  The conductors shall be secured to prevent 
floating with 2 inch lengths of high temperature foam backer 
rod sized for a snug fit.  The backer rod shall be spaced at 2 
foot intervals around the perimeter of the sawcut and at 
corners. 

 
8. Loop sealant shall be installed in 2 layers.  The first layer 

shall be allowed to cool before the second layer is applied.  
Installation of the sealant shall completely encapsulate the 
loop conductors.  A minimum of 1 inch of sealant shall be 
provided between the top of the conductors and the top of 
the sawcut.  The twisted polypropylene rope noted in 
Standard Plan J-8a is not allowed. 

 
7. On page 242, the following is inserted after line 18: 
 

“Force Account Temp. Electrical Service/Illum. System”, by force account 
as provided in Section 1-09.6. 
 
For the purpose of providing a common proposal for all bidders, the 
Contracting Agency has entered an amount for the item “Force Account 
Temporary Electrical Service/Illumination System” in the bid proposal to 
become a part of the total bid by the Contractor. 

 
8. The following Special Provision is added: 
 

CULVERTS 

Description 
Section 7-02.1 is supplemented with the following: 
 

(******) 
This work shall consist of furnishing and installing a steel casing for 
culvert by jacking, augering, or a combination of both methods. 
 

Materials 
Section 7-02.2 is supplemented with the following: 

 
(******) 
24 inch diameter steel casing shall conform to ASTM A 53.  The 
casing shall be thick enough to withstand the forces exerted by the 
jacking operations as well as those exerted by the earth during 
installation. 
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Construction Requirements 
Section 7-02.3 is supplemented with the following: 

 
(******) 
Steel Casing Installation 
Prior to installation, the Contractor shall submit a construction 
procedures outline to the Engineer at least 15 working days prior to 
the anticipated construction.  The shoring and jacking plan shall be 
prepared by and bear the seal and signature of a licensed 
professional engineer.  The shoring and jacking plan shall include the 
following: 
 

1. Plan and elevation views showing: 
 

a. Dimensions of pit. 
b. Shoring, bracing, struts, walers, or sheet pile. 
c. Size and type of casing. 

 
2. Proposed method of jacking showing: 
 

a. The jacking system. 
b. A detail of the separator-cushion at the end of the 

casing against which the jacking force will be 
applied. 

c. The support system behind the jack. 
d. The support system under the jack and the bottom 

of the pit. 
 

Construction shall not begin until the construction procedures and plan 
drawings have been approved by the Engineer.  Approval by the 
Engineer shall not relieve the Contractor of responsibility for the 
sufficiency of the shoring and jacking pit plans nor waive or modify any 
of the provisions of the Contract. 
 
The casing shall be installed without damaging traveled lanes, 
shoulders, or other highway facilities in accordance with an approved 
traffic control plan.  Jacking and augering operations shall be 
conducted to prevent caving ahead of the casing.  The auger head 
shall not proceed more than 4 inches ahead of the casing being 
jacked.  If the material encountered during the Contractor’s operations 
makes augering ahead of the casing impractical, the auger shall be 
withdrawn into the casing and jacking operations shall precede the 
augering. 
 
Removal of the material from the pits by washing or sluicing will not be 
permitted.  After the casing is in place, the casing interior shall be 
cleaned until free from grease, dirt, rust, moisture, or other deleterious 
material. 
 
All welding on steel casing sections shall be performed by a certified 
welder as prescribed by the AWS D1.1, Structural Welding Code, 
latest edition.  The quality of welding shall conform to AWS D1.1-80 
Section 3, Workmanship. 
 
Unexpected Object Removal 
Removal of unexpected objects such as stumps, buried pavement, 
building foundations, and other items defined by the Engineer that are 
encountered during the jacking operation shall be considered 
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incidental to the jacking operation unless the Engineer determines that 
the object cannot be removed by on site equipment or methods. 
 
The cost of removing unexpected objects that require equipment or 
methods other than those available on site will be paid by force 
account. 
 
Requests for extensions of time due to this work will be evaluated in 
accordance with Section 1-08.8. 
 

Measurement 
Section 7-02.4 is supplemented with the following: 

 
(******) 
Steel casing will be measured by the linear foot along the invert of the 
installed casing.  Casing jacked beyond the limits shown in the Plans 
will be considered as being done for the Contractor’s benefit and will 
not be measured for payment. 
 

Payment 
Section 7-02.5 is supplemented with the following: 

 
(******) 
“Furnishing and Jacking Steel Casing Pipe _____ In. Diam.” per linear 
foot. 
The unit contract price per linear foot for “Furnishing and Jacking Steel 
Casing _____ In. Diam.” shall be full pay for performing the work as 
specified, including furnishing and jacking the casing, constructing the 
jacking and receiving pits, and removing and disposing of all 
excavated materials. 
 
“Force Account Unexpected Object Removal”, by force account as 
provided in Section 1-09.6. 
For the purpose of providing a common proposal for all bidders, the 
Contracting Agency has entered an amount for the item “Force 
Account Unexpected Object Removal” in the bid proposal to become a 
part of the total bid by the Contractor. 

 
Plans 
 
1. All references to the End of Project MP are deleted and replaced with MP 

182.18 and all references to the End of Project Station are deleted and 
replaced with LL 549+75. 

 
2. Plan sheets 1, 3 through 7, 13 through 15, 59, 63, 67, 71, 75, 79 through 83, 

87a, 109 through 115, 149, 150, 158, 161, 164, 165 through 169, 172, 208, 
209, 211 through 213, 213A, and 215 are revised as shaded and noted on the 
attached sheets. 

 
Proposal 
 
1. On page1: 
 

Item No. 7, the PLAN QUANTITY is revised. 
Item No. 8, the PLAN QUANTITY is revised. 
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2. On page 2: 
 

Item No. 10, the PLAN QUANTITY is revised. 
Item No. 11, the PLAN QUANTITY is revised. 
Item No. 19, the PLAN QUANTITY is revised. 

 
3. On page 3: 
 

Item No. 23, the PLAN QUANTITY is revised. 
Item No. 26, the PLAN QUANTITY is revised. 
Item No. 29, the PLAN QUANTITY is revised. 
Item No. 30, the PLAN QUANTITY is revised. 
Item No. 33, the PLAN QUANTITY is revised. 
 

4. On page 5: 
 

Item No. 61, the PLAN QUANTITY is revised. 
 
5. On page 6: 

 
Item No. 66, the PLAN QUANTITY is revised. 
Item No. 67, the PLAN QUANTITY is revised. 
Item No. 73, the PLAN QUANTITY is revised. 

 
6. On page 7: 

 
Item No. 82, the PLAN QUANTITY is revised. 

 
7. On page 8: 
 

Item No. 91, the PLAN QUANTITY is revised. 
Item No. 92, the PLAN QUANTITY is revised. 
Item No. 93, the PLAN QUANTITY is revised. 
Item No. 94, the PLAN QUANTITY is revised. 
Item No. 97, the PLAN QUANTITY is revised. 
Item No. 100, the PLAN QUANTITY is revised. 

 
8. On page 9: 
 

Item No. 108, the PLAN QUANTITY is revised. 
Item No. 110, the PLAN QUANTITY is revised. 

 
9. On page 10: 
 

Item No. 120, the PLAN QUANTITY is revised. 
Item No. 121, the PLAN QUANTITY is revised. 

 
10. On page 11: 
 

Item No. 133, the PLAN QUANTITY is revised. 
Item No. 135, the PLAN QUANTITY is revised. 
Item No. 138, the PLAN QUANTITY is revised. 
Item No. 139, the PLAN QUANTITY is revised. 
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11. On page 12: 
 

Item No. 143, the PLAN QUANTITY is revised. 
Item No. 144, the PLAN QUANTITY is revised. 

 
12. On page 13: 

 
Item 161, the PLAN QUANTITY is revised. 

 
13. On page 14: 

 
Item Nos. 182, 183, and 184 are added. 

 
14. On new page 15, Item Nos. 185 and 186 are added. 
 
Wage Rates 
 
The Washington State Wage Rates For Public Works Contracts dated 08-31-01 
is deleted and replaced with the Washington State Wage Rates For Public Works 
Contracts dated 03-03-02.  
 

Bidders are instructed to revise all references to the End of Project MP and Station as 
noted above. 
 
Bidders shall furnish the Secretary of Transportation with evidence of receipt of this 
Addendum.  This Addendum will be incorporated in the contract when awarded and 
when formally executed. 
 

Harold Peterfeso, P.E. 
State Design Engineer 

 
 
Attachment: 

Sheets 1, 3 through 7, 13 through 15, 59, 63, 67, 71, 75, 79 through 83, 87a, 109 
through 115, 149, 150, 158, 161, 164, 165 through 169, 172, 208, 209, 211 through 
213, 213A, and 215 of the Plans (Rev. 03-08-2002) 
Pages 1 through 15 of the Proposal (Rev. 03-08-2002) 
Washington State Wage Rates For Public Works Contracts (03-03-02) 


